

UW Facilities Construction

Estimate: 1021724

Thank you for choosing UW Facilities Construction. Please Reply to this email if you wish to proceed with this Work Order.

A time & material estimate totaling **\$5,500.00** has been prepared on the above work order. If you have any questions about the project or estimate please contact Eric Johnson of Facilities Construction Shop 56 U Campus Sheetmetal at +1 (206) 510-2693 or by email ej9@uw.edu.

Phase - Trade	Hours	Contract	Equipment	Materials	Labor	Shop Total
001 - Sheetmetal	40	\$0	\$0	\$1,100	\$4,400	\$5,500
Totals	40	\$0	\$0	\$1,100	\$4,400	\$5,500

Using the information on the request, inspection of the work site and/or discussion with the departmental staff, this estimate is for DOUGLAS RESEARCH CONSERVATORY; This is a T & M estimate to fabricate and install 2 covers over the existing bin with a pully system to assist in opening and holding open..

Phase	Scope Detail:
001	U CAMPUS SHEETMETAL: DOUGLAS RESEARCH CONSERVATORY UW FARM REQUESTS AN EXPANDED METAL LID FOR THE VERMICOMPOST FACILITY AT THE CUH SITE. THE RATS IN THE FACILITY ARE CAUSING A FOOD SAFETY ISSUE AS THEY ENTER THE CON ... (SEE EXTRA DESCRIPTION)

Work Order	Encumbrance	Driver/Client Account	Worktags
1021724	\$5,500.00	CC100967	UW1861/CC100967/RS100202/FD207/ PG107506/GF135526

Upon receipt of authorization, work on the project will be scheduled. If not already indicated, please confirm completion date requirements.

This estimate does not include possible charges from UW Information Technology. If there is phone line, Ethernet, or cable TV work involved, please call 221-5000 or e-mail help@uw.edu

This is a TIME & MATERIAL estimate and you will be billed the actual amount.

This estimate is subject to adjustment if lead or asbestos surveys/abatement are required.